
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 245 

FEDERAL PROJECT NO. STPD-133-3(102) 

LOCATION: N-133, N-36 NORTH, OMAHA 

COUNTIES: DOUGLAS          WASHINGTON 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

October 04, 2012.  At that time the bids will be opened and read for 

GR CONC PAVE CULV SEED 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  CONCRETE PAVEMENT 

  START DATE 04/01/2013    WORKING DAYS   270 

  Price Range $ 12,000,000 to $ 18,000,000 

  THIS PROJECT CONTAINS A DBE GOAL OF   5.0 % 

 

  Plans and specifications may be seen beginning September 11, 2012 at the Lincoln 

Central Office and September 17, 2012 at the District Engineer's Office at OMAHA 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 

requirements will apply. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)         248   SHEETS   $  62.00 

CROSS SECTIONS (SHEETS X1 THRU X233)                      233   SHEETS   $  58.25 

STANDARD PLANS                                             30   SHEETS   $   7.50 

 

    SHEET NO. 

 

    1                TITLE PAGE 

    2-T1 - 2-T6      TYPICAL CROSS SECTIONS 

    2-S1 - 2-S2      SUMMARY OF QUANTITIES 

    2-K1 - 2-K9      SUMMARY OF SOILS & GEOTECHNICAL INFORMATION   

    2-W1 - 2-W9      WETLANDS 

    2-H1 - 2-H11     HORIZONTAL ALIGNMENT & ORIENTATION 

    2-N1 - 2-N4      GENERAL INFORMATION 

    2-N5 - 2-N6      GENERAL INFORMATION--MILLED RUMBLE STRIPS 

    2-P1 - 2-P36     PHASING PLANS 

    2-L1 - 2-L22     GEOMETRICS 

    2-L23 - 2-L31    CONSTRUCTION & DRAINAGE 

    2-L32 - 2-L40    REMOVAL 

    2-L41 - 2-L58    EROSION & SEDIMENT CONTROL 

    3 - 25           PLAN & PROFILE SHEETS 

    26               TYPICAL TRAFFIC CONTROL PLAN FOR 

                     CONSTRUCTING RURAL 4 LANE DIVIDED ROADWAY 

    27               TEMPORARY PAVEMENT MARKING PLAN 

    28               TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING 

    29               PAVEMENT MARKING PLAN--CROSSOVER 

    30 - 36          ROADWAY LIGHTING PLANS 

    37 - 52          EARTHWORK DATA SHEETS 

    53 - 89          DRAINAGE STRUCTURE CROSS SECTIONS 

    90               SPECIAL PLAN 1C  5 BAR AREA GRATE INLET   

    91               SPECIAL PLAN 2C  CONCRETE HEADWALL 

    92 - 95          SPECIAL PLAN 3C  IMPACT BASIN ENERGY DISSIPATOR 

    96 - 97          SPECIAL PLAN 4C  5' X 5' TWIN SPAN 

                                      RC BOX CULVERT 

                                      STA. 190+41.00 

    98               SPECIAL PLAN 5C  EROSION CHECKS (ALL TYPES) 

                                      & FABRIC SILT CHECKS 

    99 - 100         SPECIAL PLAN 6C  TEMPORARY SILT CHECKS 

    101              SPECIAL PLAN 7C  CONCRETE PROTECTION BARRIER LOCATION 

    102 - 103        SPECIAL PLAN 8C  CONCRETE PROTECTION BARRIER 

    R1 - R9          RIGHT-OF-WAY SHEETS 

    X1 - X233        CROSS SECTIONS 

 

 



 

    STANDARD PLANS   

 

      301-R10   (3 SHEETS) PAVEMENT DETAILS 

      309       MAILBOX SUPPORT POST  

      329-R9    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 

      403-R2    (2 SHEETS) BENDS AND BREAKS FOR CONCRETE BOX CULVERTS 

      404-R3    CONTROL JOINTS FOR CONCRETE BOX CULVERTS 

      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 

      411       (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS FOR CONCRETE PIPE  

      425-R4    COLLARS AND ELBOWS FOR CONCRETE PIPES 

      428-R3    CONCRETE PLUGS AND FIELD PIPE TAP DETAILS 

      501-R5    (3 SHEETS) EROSION CONTROL 

      502       SILT FENCE DETAILS  

      804       PRECAST CONCRETE R.O.W. MARKER 

      901-R9    HIGHWAY DELINEATORS 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 

      923       TRAFFIC CONTROL--ROAD CLOSURE 

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 1 GRADING 

 

MOBILIZATION                                     LUMP      LUMP 

LARGE TREE REMOVAL                                      40 EACH 

GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 

EXCAVATION                                         557,485 CY 

EXCAVATION, BORROW                                 159,026 CY 

WATER                                                2,998 MGAL 

RIGHT-OF-WAY MARKERS                                    94 EACH 

EMBANKMENT FOR SURCHARGE (E.Q.)                     32,560 CY 

GEOTEXTILE FABRIC                                      564 SY 

REMOVE PAVEMENT                                     77,175 SY 

REMOVE ASPHALT SURFACE                              35,640 SY 

REMOVE DRIVEWAY                                      6,191 SY 

REMOVE BUILDING                                          1 EACH 

   AT STA 148+15 RT 

REMOVE BUILDING                                          1 EACH 

   AT STA 202+00 LT 

REMOVE BUILDING                                          1 EACH 

   AT STA 203+00 LT 

REMOVE BUILDING                                          1 EACH 

   AT STA 203+75 LT 

REMOVE BUILDING                                          1 EACH 

   AT STA 204+50 LT 

REMOVE BUILDING                                          1 EACH 

   AT STA 210+80 RT 

REMOVE BUILDING                                          1 EACH 

   AT STA 243+00 RT 

REMOVE BUILDING                                          1 EACH 

   AT STA 352+00 LT 

CLEAR TRACT                                              1 EACH 

   STA 146+50 TO STA 148+45 RT 

CLEAR TRACT                                              1 EACH 

   STA 201+45 TO STA 205+00 LT 

CLEAR TRACT                                              1 EACH 

   STA 242+50 TO STA 244+00 RT 

CLEAR TRACT                                              1 EACH 

   STA 351+25 TO STA 352+28 LT 

CLEAR TRACT                                              1 EACH 

   STA 209+50 TO STA 211+00 RT 

MONITORING INSTRUMENTATION                       LUMP      LUMP 

24" DRIVE PIPE 2,3,4,5,6,7 OR 8                      1,284 LF 

42" DRIVE PIPE 2,3,4 OR 5                              152 LF 

COARSE AGGREGATE                                       564 CY 

CAST IRON GRATE & FRAME                             27,720 LB 

47B-3000 CONC FOR INLET & JUNCTION BOXES                58 CY 



 

 

RE-STEEL FOR INLET & JCT BOX                         3,668 LB 

18" FLARED-END SECTION                                  44 EACH 

24" FLARED-END SECTION                                   1 EACH 

CULVERT SANDFILL                                         3 CY 

GEOGRID                                              1,128 SY 

REMOVE GUARDRAIL                                     5,092 LF 

REMOVE SIGN, POST, AND FOOTING                           4 EACH 

COVER CROP SEEDING                                     101 ACRE 

EROSION CONTROL, CLASS 1D                           11,439 SY 

EROSION CONTROL, CLASS 1F                            8,350 SY 

EROSION CONTROL, CLASS 2A                            6,109 SY 

EROSION CONTROL, CLASS 2B                            1,379 SY 

EROSION CHECKS, TYPE 1D                                783 BALE 

EROSION CHECKS, TYPE 1F                                831 BALE 

EROSION CHECKS, TYPE 2A                                522 BALE 

EROSION CHECKS, TYPE 2B                                132 BALE 

EROSION CHECKS, TYPE WATTLE                         11,197 LF 

FABRIC SILT FENCE-LOW POROSITY                       6,890 LF 

FABRIC SILT FENCE-HIGH POROSITY                      3,260 LF 

SLASH MULCH                                            500 CY 

18" CULV PIPE 2,5,7,8                                3,895 LF 

24" CULV PIPE 2,5,7,8                                  149 LF 

 

   GROUP 3 CONCRETE PAVEMENT 

 

MOBILIZATION                                     LUMP      LUMP 

DELINEATOR, TYPE I                                     228 EACH 

DELINEATOR,  TYPE II                                   112 EACH 

INSTALL CHEVRONS                                        19 EACH 

GRAVEL SURFACE COURSE                                1,270 TON 

GRAVEL EMBEDMENT                                    11,365 SY 

SURFACING                                           13,431 SY 

   6" TYPE A 

MAILBOX POST                                            22 EACH 

10" CONC PVMT, 47B-3500                             25,143 SY 

10" DOWELED CONC PVMT, 47B-3500                    162,193 SY 

TEMPORARY SURFACING                                  2,099 SY 

   10" 

CONC SMOOTHNESS TESTING                          LUMP      LUMP 

18" CORRUGATED METAL PIPE                              275 LF 

18" CORR METAL SLOTTED PIPE                             50 LF 

12" PERMANENT PVMT MARKING, PAINT                    2,400 LF 

5" PERM PVMT MARKING PAINT                          13,200 LF 

5" WHT WET RFLC POLY PVMT MRKING, GVD               66,400 LF 

5" YEL WET RFLC POLY PVMT MRKING, GVD               48,300 LF 

HYDRATED LIME                                        4,084 TON 

HYDRATED LIME FOR ASPHALT MIXTURES                      13 TON 

FOUNDATION COURSE                                  215,111 SY 

   4" 

GRANULAR SUBDRAIN                                      402 EACH 

STABILIZED SUBGRADE                                215,111 SY 

   TYPE LIME 

ASPH CONC, TYPE SPR                                  1,330 TON 

SURFACING 6"                                        25,777 SY 

SURFACING 8"                                         6,517 SY 

SURFACING 10"                                        2,856 SY 

PERF GRADED BINDER (64-34)                              46 TON 

PREP OF INTER & DRIVE                                1,164 SY 

TACK COAT                                              580 GAL 

WATER                                                1,091 MGAL 

EARTH SHOULDER CONSTRUCTION                          1,156 STA 

SUBGRADE PREPARATION                                18,784 SY 

MILLING CONC FOR INLAYS                                  1 EACH 

RUMBLE STRIPS, CONCRETE                                974 STA 

RAP INCENTIVE PAYMENT                                2,161 EACH 

CROSSOVER LIGHTING SYSTEM                                1 EACH 

   NO 1 

 



 

 

CROSSOVER LIGHTING SYSTEM                                1 EACH 

   NO 2 

CROSSOVER LIGHTING SYSTEM                                1 EACH 

   NO 3 

OPER & MAINT OF CROSSOVER LIGHT SYSTEM                 608 DAY 

   NO 1 

OPER AND MAINT OF CROSSOVER LIGHT SYSTEM               203 DAY 

   NO 2 

OPER & MAINT OF CROSSOVER LIGHT SYSTEM                 161 DAY 

   NO 3 

 

   GROUP 4 CULVERTS 

 

MOBILIZATION                                     LUMP      LUMP 

RIPRAP FILTER FABRIC                                 1,008 SY 

GEOTEXTILE FABRIC                                      617 SY 

COARSE AGGREGATE                                       617 CY 

REMOVE HEADWALLS FROM CULV                              26 EACH 

REMOVE STRUCTURE                                         1 EACH 

   AT STA 190+53.55 

EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL               8,682 CY 

EXCAVATION FOR BOX CULVERTS                          4,510 CY 

TEMPORARY SHORING                                LUMP      LUMP 

   AT STA 190+54 LT 

47B-3000 CONC FOR HDWL                                   3 CY 

47B-3000 CONC FOR BOX CULV                             417 CY 

47B-3000 CONC FOR CONCRETE CO                           10 CY 

RE-STEEL FOR HEADWALL                                  648 LB 

RE-STEEL FOR BOX CULVERT                            46,780 LB 

RE-STEEL FOR COLLARS                                   565 LB 

24" FLARED-END SECTION                                   8 EACH 

36" FLARED-END SECTION                                   6 EACH 

48" FLARED-END SECTION                                   5 EACH 

24" CONCRETE FLARED-END SECTION                          4 EACH 

30" CONCRETE FLARED-END SECTION                          2 EACH 

42" CONCRETE FLARED-END SECTION                          2 EACH 

48" CONCRETE FLARED-END SECTION                          6 EACH 

CULVERT SANDFILL                                       381 CY 

JACKING 24" CULV PIPE, 2 CLASS IV                       50 LF 

JACK 30" CULV PIPE 2 CLASS IV                           54 LF 

JACKING 42" CULV PIPE, 2 CLASS IV                       62 LF 

JACKING 48" CULV PIPE, 2 CLASS V                       111 LF 

GEOGRID                                              1,235 SY 

ROCK RIPRAP, TYPE C                                    918 TON 

CRUSHED ROCK FOR BASE COURSE                            98 CY 

24" CULV PIPE 2                                        303 LF 

30" CULV PIPE 2                                        180 LF 

42" CULV PIPE 2                                        272 LF 

48" CULV PIPE 2                                        297 LF 

24" CULV PIPE 2 CLASS IV                                50 LF 

30" CULV PIPE 2 CLASS IV                                54 LF 

42" CULV PIPE 2 CLASS IV                                62 LF 

48" CULV PIPE, 2 CLASS V                               111 LF 

48" CULV PIPE 2,5                                      793 LF 

24" CULV PIPE 3,4,5                                    253 LF 

36" CULV PIPE 3,4,5                                     85 LF 

48" CULV PIPE 3,4,5                                    100 LF 

24" CULV PIPE 2,5,7,8                                  274 LF 

36" CULV PIPE 2,5,7,8                                1,074 LF 

18" CULV PIPE 3,4,5,6                                  210 LF 

 

   GROUP 5 SEEDING 

 

MOBILIZATION                                     LUMP      LUMP 

SEEDING, TYPE A                                         56 ACRE 

SEEDING, TYPE B                                         46 ACRE 

MULCH                                                  228 TON 

 



 

 

   GROUP 10 GENERAL ITEMS 

 

BARRICADE, TYPE II                                  42,686 BDAY 

BARRICADE, TYPE III                                 31,086 BDAY 

TEMPORARY SIGN DAY                                   1,500 EACH 

SIGN DAY                                            40,962 EACH 

CONTRACTOR FURNISHED SIGN DAY                       12,273 EACH 

TEMP PAVEMENT MARKING REMOVAL                       82,000 LF 

PAVEMENT MARKING REMOVAL                             2,000 LF 

TEMP PVMT MARKING, TYPE PAINT                       82,000 LF 

TEMP PVMT MARKING SURF PREP                         60,000 LF 

FLASHING ARROW PANEL                                   608 DAY 

FLAGGING                                               200 DAY 

CONCRETE PROTECTION BARRIER                          2,700 LF 

RELOCATE CONC PROTECTION BARRIER                       850 LF 

RELOC INERTIAL BARRIER SYSTEM                           10 EACH 

INERTIAL BARRIER SYSTEM                                 16 EACH 

REPLACEMENT MODULE                                      28 EACH 

TRAFFIC CONTROL MANAGEMENT                             488 DAY 

FIELD OFFICE                                             1 EACH 

TRAINING                                             4,000 HOUR 

MOBILIZATION                                     LUMP      LUMP 

RENTAL OF LOADER, FULLY OPERATED                       200 HOUR 

RENTAL OF DUMP TRUCK, FULLY OPERATED                   200 HOUR 

RENTAL OF SKID LOADER, FULLY OPERATED                  200 HOUR 

RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                 200 HOUR 

CONTOUR CULTIVATION OF BACKSLOPES                    3,450 LF 

TEMPORARY SILT CHECK                                 4,000 LF 

TEMPORARY SILT FENCE                                 4,000 LF 

TEMPORARY EARTH CHECK                                4,000 LF 

TEMPORARY MULCH                                         10 TON 


